COULEE
MEDICAL
CENTER

Douglas, Grant, Lincoln and Okanogan Counties Public Hospital District Number 6
411 Fortuyn Road, Grand Coulee, WA 99133-8718
Phone: 509-633-1753

REQUEST FOR QUALIFICATIONS (RFQ)

Architectural Design Services — Tiny Home Community
Coulee Medical Center
Grand Coulee, Washington

I. Introduction

Coulee Medical Center is seeking Statements of Qualifications (SOQs) from qualified,
Washington State—licensed architectural firms to provide professional architectural design
services for a Tiny Home Community in Grand Coulee, Washington.

Coulee Medical Center intends to select the most qualified firm or team based on experience,
technical capability, and understanding of the project. Fee proposals will be negotiated after
selection, in accordance with qualifications-based selection requirements.

I1. Project Overview

The project is intended to support the rural healthcare workforce and has received USDA grant
funding. All applicable USDA, federal, state, and local requirements will apply.

The proposed project consists of developing a Tiny Home Community in Grand Coulee, Grant
County, Washington. The development is anticipated to include:

e Approximately thirty (30) tiny homes
e One (1) central laundry building
e Associated site infrastructure and utilities

The project scope is expected to include site preparation, grading, drainage, utilities, access, and
coordination with local and state agencies.



Key elements of the project include:

« Potable water distribution

e Sanitary sewer or approved onsite wastewater system

e Stormwater management

« Electrical power distribution and utility coordination

« Fire apparatus access and code-compliant site circulation

Important project considerations:

o Compliance with Grant County, City of Grand Coulee, and Washington State codes

e Coordination with Grant PUD and other utilities

o Determination of whether tiny homes are factory-built, modular, or site-built, with
associated code implications

« Known site constraints such as easements

« Potential phasing of construction

A site survey will be provided as part of this RFQ.

I11. Scope of Services

Architectural services may include, but are not limited to, the following:

o Predesign / due diligence, including review of site constraints and permitting
requirements

e Schematic design

o Design development

o Construction documents suitable for permitting

o Coordination with Grant County, City of Grand Coulee, and applicable state agencies

« Utility coordination and permitting support

o Construction phase support, as needed

Final scope will be refined and negotiated following selection.

V. Submission Requirements

Firms shall submit a Statement of Qualifications that includes the following:

1. Cover letter
2. Firm overview, including relevant experience and ownership structure



Resumes of key personnel proposed for the project

Relevant experience.

Statement of availability and capacity to perform the work

Project understanding and approach, including familiarity with Grant County / Grand
Coulee permitting

7. Proof of Washington State licensing and insurance
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Submissions should be clear, concise, and focused on qualifications.

V. Selection Criteria

Statements of Qualifications will be evaluated based on:

e Relevant experience and past performance

e Qualifications of proposed personnel

o Understanding of the project and approach

o Familiarity with local and state permitting requirements

o References

e Responsiveness and completeness of the submission

o Ability to meet anticipated project schedule and budget constraints

V1. Submission Instructions
Please submit qualifications electronically (PDF preferred) to:

Shawn Groh, COO
Coulee Medical Center

grohs@cmccares.org

Submissions must be received no later than February 13, 2026.
Late submissions will not be considered.



. Schedule (Tentative)

RFQ Issue Date:

Deadline for Questions:

SOQ Submission Deadline:
Review / Interviews (if needed):
Selection Notice:

Project Kickoff:

January 27, 2026
February 9, 2026
February 13, 2026
February 16, 2026
February 25, 2026
March 1, 2026



